
2008-09 CONSTRUCTION ENGINEERING SERVICES for WISDOT 
 

NORTH CENTRAL REGION 
 

CONSULTANT PACKAGE NO.  1 
 
 Project I.D. #1 6600-03-76 
 Highway/Street: STH 153 
 Termini/Location: Mosinee – USH 45, CTH J – Crooked Lake Road 
 County: Marathon 
 Length:  5.949 miles 
 Project Type: Preventative Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
  
 Letting Date: September 9, 2008 
 
 Anticipated Construction Cost:  $750,000-$999,999 
   
Major Items of Work: Milling, asphalt paving 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number: 1 person 
Required Certification: AGGTEC, HIMATEC, NUCDENSITY TEC 
Duties:  Project Administration, Inspection, Materials and Field Manager  
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 

NC Region, 17 Packages  
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CONSULTANT PACKAGE NO.  2 
 
 Project I.D. #1 9535-00-60 
 Highway/Street: STH 97 
 Termini/Location: STH 29 – STH 64, Black Creek Bridge 
 County: Marathon 
 Length:  0.13 miles 
 Project Type: Preventative Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction, temporary signals 
  
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost:  $100,000-$249,999 
   
Major Items of Work: Repainting steel girder, replace bearing assemblies, concrete surface 

repair 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: Completion in summer 2009 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number: 0-2 people  
Required Certification: Concrete, Sampling 
Duties:  Inspection, Materials Testing, Record Keeping 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 

NC Region, 17 Packages  
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CONSULTANT PACKAGE NO.  3 
 
 Project I.D. #1 1620-01-75 
 Highway/Street: STH 13 
 Termini/Location: Division St. – City of Colby, S. Jct. CTH N – Wausau St. 
 County: Marathon 
 Length:  0.57 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: X 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
   
Major Items of Work: Grading, Base Course, Asphaltic Pavement, Concrete Sidewalk, Storm 

Sewer, Curb & Gutter, Street lighting, Traffic signals 
 
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: Completion in Fall 2009 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number: 2-4 people  
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Material Testing, Record Keeping 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 

NC Region, 17 Packages  
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CONSULTANT PACKAGE NO.  4 
 
 Project I.D. #1 1166-04-75 
 Highway/Street: IH 39 
 Termini/Location: Stevens Point – Mosinee, Bull JR Creek Bridge 
 County: Marathon 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban/Rural 
 Traffic Control: Open to traffic on temporary roads 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
   
Major Items of Work: Structure reconstruction & widening, grading, base course, asphalt 

paving, traffic control 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Completion date December 2009 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number: 1-2 people 
Required Certification: AGGTEC, HMATEC, PCCTEC, GRADING TEC, NUCDENSITY TECH 
Duties:  Inspection, Materials and Field Manager  
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 

NC Region, 17 Packages  
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 CONSULTANT PACKAGE NO.  5 
 
 Project I.D. #1 1166-12-73 
 Highway/Street: IH 39 
 Termini/Location: Plainfield - Stevens Point, Porter Road Bridge 
 County: Portage 
 Length:  0.63 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Porter Road closed to traffic 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
   
Major Items of Work: Bridge redeck and widening, Grading, Asphalt paving 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Completion date in 2009 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number: 1 person 
Required Certification: AGGTEC, HMATEC, PCCTEC, Grading TEC, NUCDENSITY TEC 
Duties:  Inspection, Materials and Field Manager 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 

NC Region, 17 Packages  
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 CONSULTANT PACKAGE NO.  6 
 
 Project I.D. #1 6630-03-72 
 Highway/Street: STH 44 
 Termini/Location: Kingston – Markesan, N JCT CTH B – S JCT STH 73 
 County: Green Lake 
 Length:  3.65 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed with detour on CTH X to STH 73 
  
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
   
Major Items of Work: Grading, Asphalt, Base Subgrade improvement, Culverts 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Detour CTH X to STH 73 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number: 2-3 people 
Required Certification: Concrete, Sampling, Asphalt Density, Aggregate 
Duties:  Inspection, Material testing, Record keeping, Finals process and all 

necessary incidental duties to perform construction administration of the 
project. 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 

NC Region, 17 Packages  
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CONSULTANT PACKAGE NO.  7 
 
 Project I.D. #1 9080-16-60 
 Highway/Street: STH 70 
 Termini/Location: Oneida County Bridge Repairs 
 County: Oneida 
 Length:  0.23 miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Reduced to a single lane with temporary signals 
  
 Letting Date: June 9, 2009 
 
 Anticipated Construction Cost:  $250,000-$499,999 
   
Major Items of Work: Deck replacement, bridge painting and wingwall repairs. 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: Swallow nest have been observed under the existing bridge 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number: 1-2 people 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Material testing, and Staking 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 

NC Region, 17 Packages  
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CONSULTANT PACKAGE NO.  8 
 
 Project I.D. #1 1007-37-60 
 Highway/Street: Region Wide 
 Termini/Location: Various Highways 
 County: Region Wide 
 Length:  N/A 
 Project Type: Miscellaneous 
 Urban and/or Rural: Rural 
 Traffic Control: Reduced to a single lane during daylight hours with flaggers 
  
 Letting Date: May 14, 2009 
 
 Anticipated Construction Cost:  $500,000-$749,999 
  
  
Major Items of Work: Reinforced concrete culvert pipes, base aggregate dense, asphaltic 

pavement 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: Trout water and warm water spawning restrictions, basically work has to 

start after May 15th and be completed by September 15th. 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number: 1-2 people 
Required Certification: Aggregate, concrete, Asphalt Density, Sampling 
Duties:  Inspection, staking, and materials testing  
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 

NC Region, 17 Packages  
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CONSULTANT PACKAGE NO.  9 
 
 Project I.D. #1 1007-46-60 
 Highway/Street: STH 139 
 Termini/Location: Region Wide Bridge Repair, Wingwall Replacement 
 County: Oneida, Florence, Forest, and Vilas 
 Length:  0.64 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic with flagging 
  
 Letting Date: June 9, 2009 
 
 Anticipated Construction Cost:  $100,000-$249,999 
   
Major Items of Work: Remove and replace concrete wingwalls on 4 separate bridges 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: Completion expected late 2009 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number: 1 person 
Required Certification: Aggregate, Concrete,  
Duties:  Inspection, produce diaries, estimates and material documentation.  

Complete the final documentation necessary to close the contract and 
submit final estimates.  

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  10 

 
 Project I.D. #1 9195-07-70 
 Highway/Street: STH 17 
 Termini/Location: Phelps – CTH A, St. Louis RD – CTH A 
 County: Vilas 
 Length:  3.32 miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Rural and Urban 
 Traffic Control: Road closed with detour, open to local traffic 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
  

Project I.D. #2 9195-07-71 
 Highway/Street: STH 17 
 Termini/Location: Phelps – CTH A, St. Louis RD – CTH A, Sanitary & Water Utilities 
 County: Vilas 
 Length:  3.32 miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Rural and Urban 
 Traffic Control: Road closed with detour, open to local traffic 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
   
Major Items of Work: Grading, storm sewer, curb & gutter, retaining wall, sidewalk, asphaltic 

pavement sanitary & water utilities. 
 
Complexity Level: High 
 
Associated Contracts: These two projects are tied together as one contract. 
 
Restrictions: Completion date Fall 2009 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number: 2-4 people 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Materials testing, Survey, Contract Administration, Final 

documentation & Estimate 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  11 
 
 Project I.D. #1 6140-00-77 
 Highway/Street: STH 13 
 Termini/Location: Friendship - Wisconsin Rapids, Moundview Drive - STH 21 
 County: Adams 
 Length:  3.378 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Done under traffic 
  
 Letting Date: November 11, 2008 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
   
Major Items of Work: Asphalt Paving, Milling, Beamguard Replacement 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number: 1-2 people 
Required Certification: NUC, Aggregate, Asphalt Density 
Duties:  Inspection, QMP, Sampling, Contract Management, Materials Testing 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 

NC Region, 17 Packages  
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CONSULTANT PACKAGE NO.  12 
 
 Project I.D. #1 6898-04-74 
 Highway/Street: STH 22 
 Termini/Location: Royalton Street, City of Waupaca, Wendt Dr. – Churchill St. 
 County: Waupaca 
 Length:  1.63 miles 
 Project Type: Resurfacing, JT LET 
 Urban and/or Rural: Urban 
 Traffic Control: Detour 
  
 Letting Date: September 9, 2008 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  

Project I.D. #2 6898-04-75 
 Highway/Street: STH 22 
 Termini/Location: Churchill St. City of Waupaca, Evans St. – Park Av. 
 County: Waupaca 
 Length:  0.32 
 Project Type: Resurfacing, JT LET 
 Urban and/or Rural: Urban 
 Traffic Control: Detour 
  
 Letting Date: September 9, 2008 
 
 Anticipated Construction Cost:  $250,000-$499,999 
   
Major Items of Work: Asphalt, Curb, Signals, Sidewalk, Signing, Paint 
 
Complexity Level: Low 
 
Associated Contracts: These projects are tied to one contract 
 
Restrictions: Closed, detour 22/54 Bypass 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number: 2 people 
Required Certification: Concrete Sampling, Asphalt Density, AGG 
Duties:  Inspection, Material testing, Record keeping, Finals process and all 

necessary incidental duties to perform construction administration of the 
project. 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 

NC Region, 17 Packages  
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CONSULTANT PACKAGE NO.  13 
 
 Project I.D. #1 6420-03-76 
 Highway/Street: STH 49 
 Termini/Location: Fulton St. & Hillcrest Drive HES, City of Waupaca 
 County: Waupaca 
 Length:  0.07 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $100,000-$249,999 
  

Project I.D. #2 1140-00-60 
 Highway/Street: STH 45 
 Termini/Location: Winchester – New London, CTH W – Kanaman Road 
 County: Waupaca 
 Length:  4.08 miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Staged 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $750,000-$999,999 
   
Major Items of Work: Curb, Asphalt, Storm Sewer, Signing, Paint, Sidewalk 
 
Complexity Level: Medium 
 
Associated Contracts: These projects are tied to one contract 
 
Restrictions: Staged construction with Lane width restrictions 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number: 2 people  
Required Certification: Concrete Sampling, Asphalt Density, AGG 
Duties:  Inspection, Material testing, Record keeping, Finals process and all 

necessary incidental duties to perform construction administration of the 
project.   

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 

NC Region, 17 Packages  
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CONSULTANT PACKAGE NO.  14 
 
 Project I.D. #1 6220-01-73 
 Highway/Street: STH 54 
 Termini/Location: Royalton Overhead & Approaches, Waupaca – New London 
 County: Waupaca 
 Length:  0.38 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Detour 
  
 Letting Date: February 10, 2009 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
   
Major Items of Work: Construct bridge, Asphalt, Gravel, Signing, Paint 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Closed HWY 22 to STH 45 
 
Construction Leader Required: Yes  
 
Construction Support Staff Required: Yes 
Anticipated Number: 2 people  
Required Certification: Concrete Sampling, Asphalt Density, AGG 
Duties:  Inspection, Material testing, Record keeping, Finals process and all 

necessary incidental duties to perform construction administration of the 
project. 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 

NC Region, 17 Packages  
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CONSULTANT PACKAGE NO.  15 
 
 Project I.D. #1 6351-00-78 
 Highway/Street: USH 10 
 Termini/Location: Marshfield – Stevens Point, CTH N – Long Road 
 County: Portage 
 Length:  5.44 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: No traffic control needed 
  
 Letting Date: June 9, 2009 
 
 Anticipated Construction Cost:  $15,000,000 and more 
   
Major Items of Work: Grading, Concrete pavement, Asphalt, Bridge construction, Interchange 

construction, Base, Painting, Culverts, etc. 
 
Complexity Level: High 
 
Associated Contracts: Extension of the new HWY 10 Corridor from Marshfield to Stevens Point 
 
Restrictions: New Alignment 
 
Construction Leader Required: Yes  
 
Construction Support Staff Required: Yes 
Anticipated Number: 3-4 people  
Required Certification: Aggregate, Asphalt Density, Concrete, Sampling 
Duties:  Inspection, Material Testing, Record Keeping, Finals process, and all the 

necessary incidental duties to perform construction administration of the 
project. 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 

NC Region, 17 Packages  
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CONSULTANT PACKAGE NO.  16 
 
 Project I.D. #1 1620-01-77 
 Highway/Street: BUS 13 
 Termini/Location: Central Avenue, City of Marshfield, North Junction US10 – MFLD BLVD 
 County: Wood 
 Length:  1.31 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed 
  
 Letting Date: November 10, 2009 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
   

Project I.D. #2 1620-01-79 
 Highway/Street: BUS 13 
 Termini/Location: Central Avenue, City of Marshfield, North Junction US10 – MFLD BLVD 
 County: Portage 
 Length:  1.31 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed 
  
 Letting Date: January 12, 2010 
 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
  
Major Items of Work: Storm Sewer, Concrete pavement, Curb, Sidewalk, Lighting, Tree 

landscaping, Signals, Sanitary, Water, Subgrade Improvement, Base 
 
Complexity Level: High 
 
Associated Contracts: These two projects are tied to one contract 
 
Restrictions: Closed road 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number: 2 people 
Required Certification: Aggregate, Asphalt Density, Concrete, Sampling 
Duties:  Inspection, material testing, record keeping, assist in Finals process and 

all necessary incidental duties to support construction administration 
under the direction of a DOT Project Leader and DOT Assistant Project 
Leader. 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 

NC Region, 17 Packages  
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CONSULTANT PACKAGE NO.  17 
 
 Project I.D. #1 6950-03-70 
 Highway/Street: STH 54 
 Termini/Location: Hemlock Creek Bridge 
 County: Wood 
 Length:  0.13 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed with detour 
  
 Letting Date: June 9, 2009 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
   

Project I.D. #2 6950-03-71 
 Highway/Street: STH 54 
 Termini/Location: Small Creek Bridge & Approaches 
 County: Wood 
 Length:  0.05 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed with detour 
  
 Letting Date: June 9, 2009 
 
 Anticipated Construction Cost:  $500,000-$749,999 
  

Project I.D. #3 6950-03-72 
 Highway/Street: STH 54 
 Termini/Location: Cranberry Ditch Creek & Approaches 
 County: Wood 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed with detour 
  
 Letting Date: June 9, 2009 
 
 Anticipated Construction Cost:  $100,000-$249,999 
  
Major Items of Work: Replacement of Culverts with Box Culverts, Replacement of Truss Bridge 

with three span hauched slab bridge 
 
Complexity Level: Medium 
 
Associated Contracts: These projects are all tied together on one contract 
 
Restrictions: Coordination with Cranberry Growers 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number: 2 people 

NC Region, 17 Packages  
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Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required.  
 
For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us 
 

mailto:debra.dewilde@dot.state.wi.us

	NORTH CENTRAL REGION
	CONSULTANT PACKAGE NO.  1
	 Project I.D. #1 6600-03-76

	CONSULTANT PACKAGE NO.  2
	 Project I.D. #1 9535-00-60

	CONSULTANT PACKAGE NO.  3
	 Project I.D. #1 1620-01-75

	CONSULTANT PACKAGE NO.  4
	 CONSULTANT PACKAGE NO.  5
	 Project I.D. #1 1166-12-73

	 CONSULTANT PACKAGE NO.  6
	 Project I.D. #1 6630-03-72

	CONSULTANT PACKAGE NO.  7
	 Project I.D. #1 9080-16-60

	CONSULTANT PACKAGE NO.  8
	 Project I.D. #1 1007-37-60

	CONSULTANT PACKAGE NO.  9
	 Project I.D. #1 1007-46-60

	CONSULTANT PACKAGE NO.  10
	 Project I.D. #1 9195-07-70
	Project I.D. #2 9195-07-71

	CONSULTANT PACKAGE NO.  11
	 Project I.D. #1 6140-00-77

	CONSULTANT PACKAGE NO.  12
	 Project I.D. #1 6898-04-74
	Project I.D. #2 6898-04-75

	CONSULTANT PACKAGE NO.  13
	 Project I.D. #1 6420-03-76
	Project I.D. #2 1140-00-60

	CONSULTANT PACKAGE NO.  14
	 Project I.D. #1 6220-01-73

	CONSULTANT PACKAGE NO.  15
	 Project I.D. #1 6351-00-78

	CONSULTANT PACKAGE NO.  16
	 Project I.D. #1 1620-01-77
	Project I.D. #2 1620-01-79

	CONSULTANT PACKAGE NO.  17
	 Project I.D. #1 6950-03-70
	Project I.D. #2 6950-03-71
	Project I.D. #3 6950-03-72



